CONTRACT NAS1-00075

The following information has been determined to be exempt from disclosure
and has been deleted from the contract:

e Section 18: Key personnel, p. 7;

e Exhibit B — Labor Rate Calculation: Labor rates per hour and indirect
handling rates, pp. 18-20;

e Exhibit F — Subcontracting Plan: Key personnel, contractor goals and
methodology, and personnel duties to manage the subcontracting effort, pp.
1-7.

The deleted material is exempt from disclosure under 14 C.F.R. 1206.300 (b) (4)
which covers trade secrets and commercial or financial information obtained
from a person and priviledged or confidential. It has been held that commercial
or financial matter is “confidential” for purposes of this exemption if its disclosure
would be likely to have either of the following effects: (1) impair the
Government’s ability to obtain necessary information in the future; or (2) cause
substantial harm to the competitive position of the person from whom the
information was obtained,_National Parks and Conservation v. Morton, 498 F2d
765 (D.C. Cir. 1974).

Regarding the names of key personnel withheld from the contract, disclosure of
such information, which was submitted to the Government in confidence, would
allow potential competitors to benefit from the company’s efforts to build up a
highly successful management team which possesses unique experience and
expertise. Such information is not readily available upon request by a third
party.

Disclosure of the financial information could cause substantial competitive harm
to the contractor by providing its competitors insight into the company’s costing
practices and management approaches. Furthermore, disclosure would
discourage other companies from participating in future competitive
procurements, thereby impairing the Government’s ability to obtain complete
and accurate cost data, and in turn, frustrating the mandate to obtain maximum
competition in negotiated procurements.

Disclosure of the information in the Subcontracting Plan would discourage
future submission of detailed data concerning the company’s implementation of
their Subcontracting Plan and impair the Government'’s ability to obtain
necessary information in the future as well as cause substantial harm to the
competitive position of the company.
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NAS1-00075 (Solicitation No. 1-123-RFC.1035)
Task Order #: T03-00-DS-L001 1A

Al. Award of this task order is made in accordance with the terms and conditions of
Contract GSO0T99ALD0203, the terms and conditions contained herein, and the

contractor’s proposal for this order dated March 16, 2000, as amended by their revised
proposal dated April 20, 2000.

A2. In accordance with Paragraph 3 of this task order, funding in the amount of
$854,000.00 is available at this time. The applicable funding citation is as follows:

PR RFC 1052: 001 00 9 00 2530 M1791 99216040500 $854,000.00

A3. In accordance with Paragraphs 2 and 19 of this task order, if all available options are

exercised by the Government, the total estimated cost and fee.for this task order will be
$31,350,310.

A4. The contractor’s wire transfer address for payment purposes can be found on page
16 of the contractor’s revised Business Proposal.

AS. Applicable addresses for shipping can be found in Exhibit C herein.

A6. CSC is hereby provided authorization for direct submission of interim vouchers
under this task order.
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TASK ORDER

1. STATEMENT OF WORK

The Contractor shall perform the effort specified in Exhibit A, Statement of Work (SOW), entitled
Computational Analysis and Programming Services (CAPS).

2. ESTIMATED COST AND FIXED FEE (NASA 1852.216-74) (DEC 1991)

The estimated cost for Year 1 of this task order is $5,126,315 exclusive of the fixed fee of $254,659. The
total estimated cost and fixed fee for Year 1 is $5,380,974. Please see Paragraph 19 herein for the estimated cost
and fixed fee amounts for each of the option periods. The total estimated cost and fixed fee for this task order,
inclusive of all available options, is $31,350,310.

3. CONTRACT FUNDING (NASA 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the “Limitation of Funds”
clause, the total amount allotted by the Government to this task order is $813,333. This allotment
is for the performance of work in accordance with the limitations as set forth in GSA Contract No.
GS00T99ALD0203, Task Qrder No. T03-00-DS-L001, as authorized by the Contracting Officer,
and covers the following estimated period of performance: June 1, 2000 through September 1,
2000.

) An additional amount of $40,667 is obligated under this taék order for payment of fee.

4. ADMINISTRATION OF CONTRACT FUNDING

(a) The Contractor agrees that all future incremental funding shall be accomplished by Administrative
Change Modifications issued by NASA Langley Research Center and that the funding procedure shall in no way
change the Contractor’s notification obligations as set forth in the “Limitation of Funds” clause.

®) In addition to the requirements of the “Limitation of Funds” clause, the Contractor shall notify the
GSA Contracting Officer and the NASA. Contracting Officer in writing if, at any time, the Contractor has reason to
believe that the total cost to the Government for the complete performance of this task order will be greater or
substantially less than the then total estimated cost of the task order. Such notification shall give a revised estimate
of the total cost for the performance of this task order.

5. LABOR, TRAVEL, TOOLS, ODC’S

(a) Exhibit B includes a list of labor categories and their associated fully loaded direct labor cost per
hour. See Paragraph 17, Task Assignment and Control, for additional information. These labor categories and rates
will be used by the Government to establish estimated cost and fixed fee for individual task assignments for the Task
Order, including Options, if exercised (Reference H.4.1.3 of the contract) . Travel expenses will be reimbursed in
accordance with Federal Travel Regulations plus the actual indirect rates, not to exceed the ceiling indirect handling
rates set forth in Schedule K of the contract.

®) TA’s will be written as performance-based completion tasks, not level-of-effort (LOE) tasks.
Therefore, the negotiated number of hours and skill mix will be used for estimating purposes for a particular TA and
will lead to the estimated cost and fee for that TA. The Government will not specify hours in the TA document and
is not purchasing a LOE on TA’s.

©) Exhibit B also lists the burden rates to be applied'to travel/training, tools, and ODC’s in
developing the estimated costs for individual TA’s. Fee will not be increased for TA overruns.
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.6. ALLOCATION OF FIXED FEE UNDER TASK ASSIGNMENTS

The fixed fee negotiated at task order award will be considered reasonable and will also be the rate applied to all
TA'’s, changes, or modification actions involving work not previously specified in the TA.

In no case shall fixed fee exceed the statutory limitations as set forth in the FAR.

7. FINAL INSPECTION AND ACCEPTANCE (LaRC 52.246-94) (OCT 1992)

Notwithstanding clause E.3.1, Responsibility for the Inspection and Acceptance, of the contract, acceptance
will take place at Langley Research Center, Hampton, VA, unless stated otherwise in task assignments.

8. PERIOD OF PERFORMANCE (LaRC 52.211-91) (AUG 1997)

The period of performance for Year 1 of this task order shall be from June 1, 2000 — May 31, 2001. The
period of performance for the option years, if exercised by the Government, will be as follows:

Option Year2:  June 1, 2001 — May 31, 2002
Option Year 3: June 1, 2002 — May 31, 2003
Option Year 4:  June 1, 2003 — May 31, 2004
Option Year 5:  June 1, 2004 — May 31, 2005

9. PLACE OF DELIVERY (LaRC 52.211-92) (OCT 1992)

Delivery shall be f.0.b. destination NASA Langley Research Center, Hampton, VA 23681-2199 or as
specified in task assignments.

10. PLACE(S) OF PERFORMANCE (LaRC 52.211-98) (OCT 1992)

The place(s) of performance shall be the Contractor’s facility, NASA Langley Research Center, Hampton,
Virginia, and/or other sites as may be designated in the task assignments.

11 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT REPRESENTATIVE
(NASA 1852.227-72) (JUL 1997)

(a) For purposes of administration of the clause of this contract entitled “New Technology” or “Patent
Rights — Retention by the Contractor (Short Form)”, whichever is included, the following named representatives are
hereby designated by the Contracting Officer to administer such clause:

Title Office Code Address (including zip code)
New Technology Representative 212 NASA, Langley Research Center
' Hampton, VA 23681-2199
Patent Representative 212 NASA, Langley Research Center

Hampton, VA 23681-2199

®) Reports of reportable items, and disclosure of subject inventions, interim reports, final reports,
utilization reports, and other reports required by the clause, as well as any correspondence with respect to such
matters, should be directed to the New Technology Representative unless transmitted in response to correspondence
or request from the Patent Representative. Inquiries or requests regarding disposition of rights, election of rights, or
related matters should be directed to the Patent Representative. This clause shall be included in any subcontract
hereunder requiring a “New Technology” clause or “Patent Rights — Retention by the Contractor (Short Form)”
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clause, unless otherwise authorized or directed by the Contracting Officer. The respective responsibilities and
authorities of the above-named representatives are set forth in 1827.305-370 of the NASA FAR Supplement.

12. RESERVED

13. SUBMISSION OF VOUCHERS FOR PAYMENT (NASA 1852.216-87) (MAR 1998)

(a) The designated billing office for cost vouchers for purposes of the Prompt Payment clause of this
contract is identified below. Public vouchers for payment of costs shall include references to the numbers of this
contract and the task order.

(b)(1)  If the Contractor is authorized to submit interim cost vouchers directly to the NASA paying office,
the original voucher should be submitted to:

NASA Langley Research Center
Attn: Financial Management Division, MS 175
Hampton, VA 23681-2199

2) For any period that the Defense Contract Audit Agency has authorized the Contractor to submit
interim cost vouchers directly to the Government paying office, interim vouchers are not required to be sent to the
Auditor, and are considered to be provisionally approved for payment, subject to final audit.

3) Copies of vouchers should be submitted as directed by the Contracting Officer.

(c) If the Contractor is not authorized to submit interim cost vouchers directly to the paying office as
described in paragraph (b), the Contractor shall prepare and submit vouchers as follows:

€3} One original Standard Form (SF) 1034, SF 1035, or equivalent Contractor’s attachment to:

TBD

2) Five copies of SF 1034, SF 1035A, or equivalent Contractor’s attachment to the following offices
by insertion in the memorandum block of their names and addresses:
@) Copy 1 NASA Contracting Officer;
(i) Copy 2 Auditor,
(iii) Copy 3 Contractor;
@iv) Copy 4 Contract administration office; and
™) Copy 5 Project management office.
3 The Contracting Officer may designate other recipients as required.
(d) Public vouchers of payment of fee shall be prepared similarly to the procedures in paragraphs (b)
or (c ) of this clause, whichever is applicable, and be forwarded to:

Contracting Officer, Mail Stop 126
NASA Langley Research Center, Hampton, VA 23681-2199

This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause of this
contract.

(e) In the event that amounts are withheld from payment in accordance with provisions of this
contract, a separate voucher for the amount withheld will be required before payment for that amount may be made.

14. LIST OF INSTALLATION-ACCOUNTABLE PROPERTY AND SERVICES
(NASA 18-52.245-77) (JUL 1997)

In accordance with the clause at 1852.245-71, Installation-Accountable Government Property, the
Contractor is authorized use of the types of property and services listed below, to the extent they are available, in the
performance of this contract within the physical borders of the installation which may include buildings and space
owned or directly leased by NASA in close proximity to the installation, if so designated by the Contracting Officer.
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(@) Office space, work area space, and utilities for 16 contractor personnel (14 at task order start plus
2 projected FTE's in Year 1) to support SOW areas 2(b), (c), and (f). Government telephones are available for
official purposes only; pay telephones are available for contractor employees for unofficial calls.

®) General- and special-purpose equipment, including office furniture.

) If the Contractor acquires property, title to which vests in the Government pursuant to other
provisions of this contract, this property also shall become accountable to the Government upon its entry into
Government records as required by the clause at 1852.245-71, Installation-Accountable Government Property.

) The Contractor shall not bring to the installation for use under this contract any property owned or
leased by the Contractor, or other property that the Contractor is accountable for under any other Government
contract, without the Contracting Officer’s prior written approval.

3) Equipment to support the Data Visualization and Animation Laboratory (DVAL Lab), the
Numerical Geometry Laboratory (GEOLAB), and the Geographical Information System (GIS) laboratories will be
listed in the task assignments and the Government retains accountability for this property under the clause at
1852.245-71, Installation-Accountable Government Property.

(9] Safety and fire protection for Contractor personnel located on-site.

(d) Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained
during on-site duty.

(e) Cafeteria privileges for Contractor employees during normal operating hours.

® The user responsibilitie§ of the Contractor are defined in paragraph (a) of the clause at
1852.245-71, Installation-Accountable Government Property.

g The Government will provide and install the high speed data link interface equipment at both ends
of the data circuit. .

15. PROVIDING FACILITIES TO CONTRACTORS (LaRC 52.245-90) (AUG 1997)

(a) In accordance with FAR 45.302-1, it is policy of the Government that Contractors shall furnish all
facilities required for performing Government contracts. “Facilities” include real property and plant equipment
including personal property such as general purpose off-the-shelf equipment, machine tools, test equipment,
furniture, vehicles, and Installation Accountable Property and Services as listed above in Paragraph 14. “Facilities”
do not include material, special test equipment, special tooling or agency-peculiar property. Regarding the
Millennia contract terminology, this policy also encompasses “Tools” as defined in H.4.2, unless otherwise specified
inTA’s.

) In keeping with the policy set forth in FAR 45.302-1, the Government will not provide NEW
“facilities,” except as provided for in TA’s.

(©) However, if the Government provides EXISTING Government facilities in task assignments,
when the existing facilities reach the end of their useful life during the contract period, or which are beyond
economical repair, they shall be replaced by the Contractor, if the facilities are still needed for contract performance.

(d) Notwithstanding the “Allowable Cost and Payment” clause of this contract, cost of facilities are
not an allowable cost except when charged to this contract in accordance with your approved accounting system.
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16. ROLE OF NASA LANGLEY RESEARCH CENTER FOR GOVERNMENT/CONTRACTOR
INTERFACE (LaRC 52.242-94) (AUG 1998)

The following describes the interface methods to be utilized by the Government in the assignment of work.

Notwithstanding paragraph G.7 of the GSA contract, NASA Langley Research Center responsibilities will be as
follows:

(a) The GSA Contracting Officer will issue, modify, and administer the basic task order awarded as a
result of this TOR. The NASA Langley Contracting Officer will issue, modify, and administer Task Assignments
(TA) under the basic Task Order. The NASA Contracting Officer will also issue incremental funding modifications

against the Task Order. The Government reserves the right to require tracking and reporting of funding to the TA
level.

(b) The Contracting Officer’s Representative (COR) appointed under this task order will be a Langley
Research Center employee.

©) The NASA Langley Contracting Officer will also assign day-to-day Contract Administration
functions, at the Task Assignment Level, to a NASA Langley Contract Specialist. The NASA Contract Specialist
will provide any necessary contractual interpretation or guidance related to the TAs. Langley’s management team
will therefore consist of three persons: the Langley Research Center Contracting Officer, the Contract Specialist,
and the COR. .

(d) The Government will provide by written task assignments, applicable information such as:
description of work; any specifications, drawings, etc.; a completion date; and any other instructions deemed
appropriate. The Contractor shall furnish a control and reporting system capable of accurately obtaining actual
hours and costs incurred on each task assignment.

(e) All modifications to the basic task order (except incremental funding) will be issued by GSA.
® Notwithstanding H.6.2, H.6.3, and H.6.4 of the GSA contract, Langley Research Center will
coordinate meeting and travel schedules, coordinate correspondence, and will provide any necessary technical

direction.

17. TASK ASSIGNMENT AND CONTROL

Task Assignments (TA) are the formal documents for directing work assignments to the Contractor under
the CAPS Millennia Contract Task Order. The NASA Contracting Officer (CO) or the NASA CO’s designated
representative will issue the TA to the Contractor as the specific authorization or direction to perform work within
the scope of the Statement of Work of the Task Order. TAs will include at a minimum the following:

1)) The Task Order and TA number
2) - The Date and Title of the TA

3) Description of the Work to be performed including deliverables and performance measurements
4) List of any items that will be provided to the Contractor by the Government

5) Any other information that may be needed for performance of the TA

6) Any security clearance required for the TA

7 Estimated Cost and Fee and any Fund Limitation

8) Period of Performance

9) The NASA Technical Monitor

The processes for software planning, development, acquisition, maintenance, and operations are based on the
[EEE/TEA Standard 12207 - Standard for Information Technology — Software Life Cycle Processes and the
IEEE/IEA Standard 1058 - Standard for Software Project Management Plans (SPMP). These two standards will
apply to any TA that has requirements for development, maintenance, testing or operation of software. The

procedure for initiating or modifying a work request (TA), monitoring an existing work request (TA), or termination
of a work request (TA) is as follows;
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a) The LaRC customer will contact the Task Order COR to discuss a possible TA for CAPS. It is often
necessary for technical discussions to occur at this point between the customer, COR, and Contractor to fully
understand the entire requirement and possible approaches. Once the determination has been made that the proposed
requirements are within scope and the customer desires to proceed, the customer will document the requirements in
a TA format that will address required elements of [EEE/TEA Standard 12207 for this project.

b) This initial TA, once submitted to the COR, will then be submitted to the Contractor to authorize the
Contractor to develop a task plan (for certain tasks this will be an SPMP) and will establish a Not-To-Exceed (NTE)
ceiling on the cost. The SPMP, if required, will be written in accordance with the IEEE/IEA Standard 12207. Once
the Contractor receives the TA, there may be several meetings between the Contractor, customer, and COR to
discuss technical details of the requirement. The Contractor shall prepare and submit to the COR, the SPMP or task
plan. The task plan shall include the technical approach, list of deliverables, validation and verification procedures
for the deliverables, schedule, and estimated cost and fee. The task plan should include the estimate of hours for
each labor category and the estimate of other direct cost such as tools, travel, etc. This will be negotiated in final
TA. .

c) Once the SPMP or task plan is reviewed and approved by the Government, the initial TA will be modified
to authorize the Contractor to perform the TA requirements.

. 18. KEY PERSONNEL

Pursuant to H.9.2 of the contract, the following individuals are designated as Key Personnel for this Task
Order:

SR, Contract Manager

19. OPTIONS

The Contractor hereby grants to the Government options to extend the term of the task order for four
additional periods of 12 months each. Such options are to be exercisable by issuance of a unilateral modification.
Upon exercise of such option(s) by the Government, the following items will be increased by the amount specified
below for each option period.

Item First Option Second Option Third Option Fourth Option
Period Period Period Period
Period of Performance . 12 months 12 months 12 months 12 months
(Paragraph 7.)
Estimated Cost (Paragraph 2.) $ 5,434,760 $ 6,256,843 $ 6,425,250 $ 6,623,483

Fixed Fee (Paragraph 2.) $ 270,006 $ 310812 $ 319,168 $ 329,013

20. CONTRACTOR EMPLOYEE'S SECURITY CLEARANCE (1aRC 52.204-90) (OCT 1996)

By virtue of their particular work assignment, certain Contractor employees, may be required to have a
security clearance granted in accordance with the National Industry Security Program Operating Manual (NISPOM)
dated March 14, 1996. Clearances will be issued by the Department of Defense (DOD). Within 10 working days
after an employee is identified by the Government and/or the Contractor as requiring a SECRET or higher clearance,
the Contractor shall submit to the NASA Contracting Officer evidence of the submittal of a request for clearance to
DOD for such employee. If the clearance for an employee has not been issued by DOD within 120 calendar days of

the submittal of the request for clearance to DOD, the Contractor may be required to remove the employee from the
contract.
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21. SECURITY PROGRAM/FOREIGN NATIONAL EMPLOYEE INVESTIGATIVE REQUIREMENTS
(LaRC 52.204-91) (AUG 1997)

Prior to reporting to Langley Research Center (LaRC) to perform under this task order, each Foreign
National shall have approval for access to LaRC facilities from the International Visits Coordinator, Office of the
LaRC Chief of Security. A copy of the access authorization request shall be provided to the LaRC Chief of
Security. Additionally, an investigation by the Government shall be completed on each Foreign National contractor
prior to reporting to LaRC to perform under a contract or grant. A properly executed "Name Check Request"
(NASA Form 531) and a completed "applicant" fingerprint card shall be submitted to the LaRC Security Office,
Mail Stop 450, for each Foreign National contractor at least 75 days prior to the estimated entry on duty date. The
NF 531 and fingerprint card may be obtained from the LaRC Security Office. If the access approval is obtained
from NASA Headquarters prior to completion of the investigation, and the Contracting Officer requires a Foreign
National to work on LaRC, an escort request may be considered by the LaRC Chief of Security.

22. UNESCORTED ACCESS BY CONTRACTOR EMPLOYEES

A satisfactorily completed background investigation is required for Contractor employees to have
unescorted physical or electronic access to the facilities of Langley Research Center. As a minimum, all Contractor
employees shall have a favorably adjudicated National Agency Check (NAC) for this access. The NAC is not
required if the Contractor can certify that the employee has a Confidential or higher security clearance or a favorably
adjudicated current investigation. )

When it is necessary for an employee to perform work prior to the completion of the NAC, the employee shall be
escorted at all times while on Langley Research Center by a U.S. citizen who has a NAC or higher level of
investigation that is favorably adjudicated; or a Confidential or higher level security clearance; or as otherwise
approved by the LaRC Security Officer.- ‘

If the work requires access to information Technology (IT) resources attached to the LaRC internal network, the
Center IT Security Manager (CITSM) may grant a waiver, pending the favorable adjudication of the NAC,

for up to 90 days for access to Center IT resources for U.S citizens and Resident Aliens. No foreign national
personnel shall be given access to Center IT resources attached to the LaRC internal network without

both a favorably adjudicated NAC or higher level of clearance and the written permission of the CITSM after a
satisfactory information protection plan (IPP) has been submitted to and approved by the CITSM.

23. SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES

a. The Contractor shall comply with the security requirements outlined in the latest version of the NASA
Policy Directive (NPD) 2810, "Security of Information Technology" and NASA Procedures and Guidelines (NPG)
2810, "Security of Information Technology”. These policies apply to all IT systems and networks under NASA's
purview operated by or on behalf of the Federal Government, regardless of location.

b. The Contractor will ensure compliance by its employees with current Federal directives and guidelines
that deal with IT Security including, but not limited to OMB Circular A-130, Appendix III, Presidential Decision
Directive 63, and the Computer Security Act of 1987.

(1) All Federally owned information is considered sensitive to some degree and must be
appropriately protected by the Contractor as specified in applicable IT Security Plans. Types of sensitive
information that shall be found on NASA systems that the Contractor will have access to include, but are not limited
to: Privacy Act information; resources protected by International Traffic in Arms Regulation (ITAR); national
security information.

(2) The Contractor shall ensure that all systems connected to a NASA network or operated by the
Contractor for NASA conform with NASA and Center security policies and procedures.

c. In addition to complying with any functional and technical security requirements set forth in the contract
and Task Order, the Contractor shall initiate personnel screening checks for each contractor employee requiring
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unescorted or unsupervised physical or electronic access to restricted or limited areas, or privileged access to NASA
systems, programs, and data.

(1) The Contractor shall ensure that all such employees have at least a National Agency Check
investigation. The Contractor shall submit a personnel security questionnaire (NASA Form 531, Name Check
Request, for National Agency Check (NAC) investigation and Standard Form 85P, Questionnaire for Public Trust
Positions, (for specified sensitive positions) and a Fingerprint Card (FD-258 with NASA overprint in Origin Block)
to the Center Chief of Security for each Contractor employee who requires screening. The required forms may be
obtained from Center Chief of Security.

i. When employee access is necessary prior to the completion of a NAC, the contractor employee
will be granted interim access based on presumption of a satisfactorily completed NAC. In the event that the NAC is
not satisfactory, access will be immediately withdrawn. Note: Background screening may not be required for
employees with recent or current Federal Government investigations.

ii. The Contractor shall have an employee checkout process that ensures (1) the return of badges,
keys, electronic aecess devices and NASA equipment; (2) notification to NASA within three working days for
normal terminations and by the close of business for terminations for cause to disable any user accounts or network
accesses that may have been granted to the employee. The Contractor shall ensure that the terminated employee has
no continuing access to systems under the operation of the Contractor for NASA. Any access must be disabled the
day the employee separates from the contractor.

(2) Granting a non-permanent resident alien (foreign national) access to NASA IT resources
requires special authorization. The Contractor shall obtain authorization from the Center Chief of Security prior to
the hiring of a non-permanent resident alien or granting access to NASA IT systems and networks.

d. The Contractor shall ensure that its employees with access to NASA information resources receive
annual IT security awareness and training in NASA IT Security policies, procedures, computer ethics, and best
practices.

(1) The Contractor shall employ an effective method for communicating to all its employees and
assessing that they understand any ITS policies and guidance provided by the Center Information Technology
Security Manager (CITSM) and/or Center CIO (CCIO) as part of the new employee briefing process. Further the
Contractor shall ensure that all employees certify that they have read and understand any new ITS policy and
guidance provided by the CITSM and CCIO over the duration of the contract.

(2) The Contractor shall ensure that its employees performing duties as system and network
administrators in addition to performing routine maintenance possess specific IT security skills. These skills include:
Utilizing software security tools, analyzing logging and audit data, responding and reporting to computer or network
incidents, preserving electronic evidence, and recovering to a safe state of operation. Contractors are responsible for
providing training to employees to whom they plan to assign system administrator roles. That training must provide
the employees with a full level of proficiency to meet all NASA system administrator's functional requirements. The
contractor must also have methods or processes to document that employees have mastered the training material or

have the required knowledge and skills. This applies to all system administrator requirements that exist today or that
may be included in the future.

¢. The Contractor shall promptly report to the Center IT Security Manager any suspected computer or
network security incidents occurring on any system operated by the Contractor for NASA or connected to a NASA
network. If it is validated that there is an incident, the Contractor shall provide assistance and access to the affected

system(s) and system records to NASA and any NASA designated third party so that a detailed investigation can be
conducted.

f. The Contractor shall develop procedures and implementation plans that ensure that IT resources leaving
control of an assigned user (such as being reassigned, repaired, replaced, excessed) has all NASA data and sensitive
application software removed by a NASA- approved technique. NASA-owned applications acquired via a "site
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license" or "server license" shall be removed prior to the resources leaving NASA's use. Damaged IT storage media
for which data recovery is not possible will be degaussed or destroyed.

g. The Contractor shall afford NASA access to the Contractor's and subcontractor's facilities, installations,
‘technical capabilities, operations, documentation, records, databases and personnel to the extent required to carry out
a program of IT inspection and audit to safeguard against threats and hazards to the integrity, availability and
confidentiality of NASA data.

h. The Contractor shall document all vulnerability testing and risk assessments conducted as a required task
in accordance with NPG 2810 and any current IT security requirements.

(1) The results of these tests shall be provided to the Center IT Security Manager. Any contractor
system(s) connected to a NASA network or operated by the contractor for NASA may be subject to vulnerability
assessment or penetration testing as part of the Center's IT security compliance assessment and the Contractor may
be required to assist in the completion of these activities.

(2) A decision to accept any residual risk will be the responsibility of NASA. The Contractor shall
notify the NASA system owner and the NASA data owner within 5 working days if new or unanticipated threats or
hazards are discovered by the Contractor, made known to the Contractor, or if existing safeguards fail to function
effectively. The Contractor shall make appropriate risk reduction recommendations to the NASA system owner
and/or the NASA data owner and document the risk or modifications in the IT Security Plan.

1. The Contractor is required to develop a procedure to accomplish the recording and tracking of IT System
Security Plans, IT system penetration and vulnerability tests for all NASA systems under its control or for systems
outsourced to them to be managed on behalf of NASA. The Contractor must report the results of these actions
directly to the Center IT Security Manager.

J. Within 30 days of task order award, the contractor will submit (for NASA approval) a post-award
security implementation plan outlining how the contractor intends to meet the requirements of NPG 2810. The plan
will subsequently be incorporated into the contract as a compliance document after Government approval. The plan
shall demonstrate thorough understanding of NPG 2810 and shall include, as a minimum, the security measures and
program safeguards to ensure that IT resources acquired and used by contractor and sub-contractor personnel:

(1) Are protected from unauthorized access, alteration, disclosure, or misuse of information
processed, stored, or transmitted

(2) Can maintain the continuity of automated information support for NASA missions, programs,
and functions

(3) Incorporate management, general, and application controls sufficient to provide cost-effective
assurance of the systems' integrity and accuracy

(4) Have appropriate technical, personnel, administrative, environmental, and access safeguards.
(5) Document and follow a virus protection program for all IT resources under its control.

k. The Contractor shall incorporate this clause in all subcontracts where the requirements identified in this
clause are applicable to the performance of the subcontract.

24. OBSERVATION OF REGULATIONS AND IDENTIFICATION OF CONTRACTOR'S EMPLOYEES
(LaRC 52.211-104) (MAY 1999)

(a). Observation of Regulations—In performance of that part of the contract work which may be
performed at Langley Research Center or other Government installation, the Contractor shall require its employees
to observe the rules and regulations as prescribed by the authorities at Langley Research Center or other installation

10



NAS1-00075 (Solicitation No. 1-123-RFC.1035)
Task Order #: T03-00-DS-L001

including all applicable Federal, NASA and Langley or other local installation safety, health, environmental and
security regulations.

(b) ~ Identification Badges--At all times while on LaRC property, the Contractor shall require its
employees, subcontractors and agents to wear badges which will be issued by the NASA Contract Badge and Pass
Office, located at I Langley Boulevard (Building No. 1228). Badges shall be issued only between the hours of 6:30
a.m. and 3:30 p.m., Monday through Friday. Contractors will be held accountable for these badges and may be
required to validate outstanding badges on an annual basis with the NASA LaRC Security Office. Immediately after

employee termination or contract completion, badges shall be returned to the NASA Contract Badge and Pass
Office. ’

25. QUALITY SYSTEM REQUIREMENTS (ISO 9001)

The Contractor's quality system shall be compliant with the requirements of ANSI/ISO/ASQC Q9001-
1994, Quality Systems Model for Quality Assurance in Production, Installation, and Servicing. If the Contractor's
quality system is not already compliant with the requirements of ANSI/ISO/ASQC Q9001-1994, the Contractor
shall develop quality. system procedures and associated documentation to become compliant within nine months
after the contract effective date. The Contractor's quality system shall remain in compliance with ANSI/ISO/ASQC
Q9001 -1994 during the term of the contract. The Government reserves the right to audit the Contractor's quality
system at any time. The requirements of this clause do not flow down to subcontractors.

"Compliant" as used in this clause means that the contractor has defined, documented, and will continually
implement during the term of the contract management-approved methods of operation that conform to the
requirements given in the above-cited International Standard.

26. SMALL, SMALL DISADVANTAGED, AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN -- TASK ORDER REPORTING

A. The Contractor’s attention is directed to G.8 of the contract.

B. The approved Contractor Subcontracting Plan for this Task Order is attached hereto as Exhibit F
and is hereby made a part of this task order.

27. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES BY REFERENCE and

FULL TEXT:
A The following FAR and NASA FAR Supplement clauses are applicable to this task order by
reference:
CLAUSE NUMBER TITLE AND DATE
52.227-14 Rights in Data General (Oct 1995) as modified by NASA FAR
Supplement 1852.227-14. See H.3.5.
NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
CLAUSE NUMBER TITLE AND DATE
1852.204-75 Security Classification Requirements (SEP 1989)
1852.208-81 Restrictions on Printing and Duplicating (AUG 1993)
1852.215-84 Ombudsman (OCT 1996)
1852.216-75 Payment of Fixed Fee (DEC 1988)
1852.216-89 Assignment and Release Forms (JUL 1997)
1852.219-74 Use of Rural Area Small Businesses (SEP 1990)
1852.219-75 Small, Small Disadvantaged, and Women-Owned Small Business Subcontracting

Reporting (JUL 1997)
1852.219-76 NASA 8 Percent Goal (JUL 1997)
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1852.223-70 Safety and Health (MAR 1997)

1852.223-74 Drug and Alcohol-Free Workforce (MAR 1996)

1852.225-70 Export Licenses (FEB 2000)

1852.227-70 New Technology (NOV 1998)

1852.237-70 Emergency Evacuation Procedures (DEC 1988)

1852.242-71 Travel Outside of the United States (DEC 1988)

1852.242-72 Observance of Legal Holidays (AUG 1992)--Alternate II (SEP 1989)

1852.242-73 NASA Contractor Financial Management Reporting (JUL 1997)

1852.245-70 Contractor Requests for Government-Owned Equipment (JUL 1997)

1852.245-71 Installation-Accountable Government Property (JUN 1998)- Alternate I (MAR 1989)
1852.245-73 Financial Reporting of NASA Property in the Custody of Contractors (SEP 1996)
1852.245-76 List of Government-Furnished Property (Oct 1988) Insert: to be listed in Individual

Task Assignment Orders
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B. The following FAR and NASA FAR Supplement clauses are applicable to this task order and
any task assignments issued under this task order:

52.232-20 Limitation of Cost (APR 1984)
52.232-22 Limitation of Funds (APR 1984)
52.252-2 Clauses Incorporated by Reference (FEB 1998)

CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at these addresses:

http://www.arnet. gov/far/

http://www.hq.nasa. gov/office/procurement/regs/nfstoc. htm

28. LIST OF EXHIBITS
Exhibit A, Statement of Work
Exhibit B, Labor Categories and Other Direct Costs (ODC) Rates
Exhibit C, Contract Documentation Requirements
Exhibit D, Contract Security Classification Specification DD Form 254

Exhibit E, Procedures for the Preparation and Approval of Contractor Reports for Langley Research
Center, Form PROC. P72, June 1998

Exhibit F, Subcontracting Plan
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EXHIBIT A —~ STATEMENT OF WORK

COMPUTATIONAL ANALYSIS AND PROGRAMMING SERVICES (CAPS)

A. BACKGROUND

The Systems Engineering Core (SEC) Competency at Langley Research Center (LaRC) is very broad in
order to provide support for the wide range of research core competencies. It is a strategic combination of skills,
technologies, and acquired knowledge that provide Langley with a competitive edge in performing its mission and
programs.

Among its charters, the SEC provides engineering support for the development and application of unique
software systems for data, control, and information technology applications to improve the productivity and quality
of the products and services necessary to carry out the Center's aerospace research and support missions.

SEC leads the integration of central and distributed computing resources into a unified, cost-effective
computing and communications environment. Creative solutions are implemented to manage, analyze, and present
scientific, engineering, institutional, and programmatic information. Software engineering practices are promoted
and applied in the development and maintenance of research, production, and flight software. A continuing
challenge is to pioneer innovative solutions to meet advanced computing requirements. SEC leads the Center-wide
coordination and oversight of all aspects of scientific and engineering information processing resources. In addition
to providing support for the SEC there is support provided to all LaRC organizations for efforts that are within scope
of this work requirement.

B. . SCOPE

The Contractor shall, except as otherwise specified herein, furnish all personnel, facilities, equipment,
materials, and transportation, necessary to perform tasks at the Langley Research Center (LaRC) to support basic
and applied research areas such as aeronautics, earth science, space technology, structures, and materials. While the
majority of work is directly in support of LaRC at the Center, other industry and government partners of LaRC are at
time supported. This support may be provided at remote sites.

The Contractor shall provide a high-speed data link (minimum T-1 capability) to connect the Contractor’s
offsite facility to the Government’s LaRCNET Local Area Network (LAN). This high-speed data line must be
ethernet compatible.

Specific requirements for tasks within the work areas set forth below will be directed by the Government
through issuance of task assignments (see Paragraph 16).

The work to be performed is in the scientific computing, information and data management, and software
engineering areas. The Contractor shall provide direct computational analysis and programming support to specific
research or flight projects and general-purpose computer applications support to LaRC.

C. WORK AREA REQUIREMENTS

1. Direct Support to Research and Flight Projects

The contractor shail provide direct computational analysis and programming services in support of
aerospace research projects at LaRC. This activity includes the mathematical modeling of physical systems;
development of real-time embedded systems; 3D graphical scene generation; the determination of computational
techniques and algorithms for the solution of the resulting mathematical problems on appropriate computer systems:;
and the development or adaptation of computer codes to implement the solution process. It also includes the
establishment of data management systems, graphical interfaces, and software for combining computer programs to
provide for integrated analyses of multidisciplinary research projects. User-oriented documentation shall be
provided for application software systems.
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The contractor shall support the development of mission software for space and avionics flight
projects such as the Aviation System Capacity Program, the Clouds and the Earth's Radiant Energy System
(CERES) Project, and ‘Aviation Safety Program. Embedded flight software systems shall be developed to provide
real-time instrument control and data acquisition. Ground computer software systems shall be developed to support
instrument development, test, calibration, commanding, and simulation. Software procedures shall be developed and
implemented for the integration and test of a flight experiment with its spacecraft or airframe platform. On-site
diagnostic support shall be provided for comprehensive performance tests that involve the operational behavior of
the flight experiment and its attendant flight software and ground systems. The contractor shall provide project
documentation for software systems developed as specified in the TAs. Programming languages required include,
but are not limited, to FORTRAN, C, C++, Java, Javascript and Perl.

2. General Purpose Support

The Contractor shall provide general support in computer-related activities focused around the
following capabilities of the SEC:

a. High Performance Computing

High performance computing support includes the effective and efficient use of networks
of heterogeneous or homogeneous resources that may be comprised of supercomputers, highly parallel computers
and workstation clusters. Requirements include but are not limited to:

—  Facilitate the development, debugging, performance analysis, and optimization of
user applications.

~ Benchmark, test, and evaluate new architectures and software.

~ Develop, and implement state-of-the-art numerical algorithms.

b. Surface Modeling and Grid Generation

Surface modeling and grid generation support includes the production of accurate surface
definitions and numerical grids for Computational Fluid Dynamics (CFD), Computational Structural Mechanics
(CSM), and other engineering analyses. This work is centered in the Geometry Laboratory (GEOLAB).

Requirements include but are not limited to:

—  Create and modify numerical surface models to be compatible with software tools
using multiblock structured or unstructured grid generation techniques using computer aided design software
systems.

—  Generate numerical grids compatible with analysis software and geometry.

—  Analyze grid quality and validate surface modeling and grid generation integrity.

— Incorporate surface model measurements acquired using digital scanners into surface
models. '

- Develop software and user interfaces to integrate use of geometry tools.

~ Provide consultation services in the areas of structured and unstructured grid
generation and geometry modeling. :

c. Data Visualization

Data visualization support involves the development and application of data analysis and
visualization tools and techniques for a wide variety of disciplines including Computational Fluid Dynamics,
Computational Structures, atmospheric modeling, remote sensing, and experimental fluid dynamics. This work is
primarily in support of the Data Visualization and Analysis Laboratory (DVAL). Requirements include but are not
limited to:
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—  Generate static and dynamic visualizations from experimental and computational

data sets.
—  Process and analyze large sequences of video images.
-~ Apply collaborative virtual environments technology to specific research problems.
—~  Develop custom software applications with sophisticated graphical user interfaces.
—  Apply feature extraction techniques to complex, multivariate data sets.
- Consult on methods for the comparative visualization of simulated and observed
resutts.

d Data Management

Data management support includes information management applications, Database
Management System (DBMS) support, data modeling, and program integration. Requirements include but are not
timited to:

-~ Develop and maintain web-based information management systems for scientific and
administrative data management including data model, graphical user interface, and database interface development.

— Evaluate, design, and/or implement information management technologies.

— Evaluate and apply database connectivity tools, database standards, and data format
standards to data management applications.

~  Provide administration of database management systems such as, but not limited to,
Informix and Oracle and application server software. :

e. Software Engineering

- Software engineering support includes the definition, implementation, and continuous
improvement of complete software development lifecycle processes and procedures for LaRC research programs.
The primary focus of this area is to support LaRC organizations with implementing LaRC's Software Process
Improvement Initiative, the software related Langley Management System — Center Procedures, and the key process
areas of the Software Engineering Institute’s Capability Maturity Model. Requirements in this area include, but are
not limited to:

— Evaluate, implement, and aid others in the use of current and new software
technologies, methods, processes, and procedures.

—  Collect and analyze process, procedure, and product metrics to improve software
reliability, productivity, quality, and system performance.

~  Develop software requirements, design, code, and test products.

—  Assist in the implementation and improvement of software related to Langley
Management System-Center Procedures.

—  Assist in the implementation of the Key Process Areas of the Software Engineering
Institute’s Capability Maturity Model.

—  Assist LaRC Programs/Projects in managing the development of and production of
glue-ware / middle-ware to implement their requirements.

—  Assist LaRC Organizations/Programs/Projects in effectively implementing software
reuse.

- Select and use Computer Aided Software Engineering (CASE) tools.
JA Geographic Information Systems (GIS)

Geographic Information Systems support includes the continuing development,
application and operation of LaRC's GIS capabilities to allow for more effective use of infrastructure information.
GIS provides LaRC with an intuitive decision making tool that integrates complex database queries with up-to-date
graphical data and displays the relationships between them. ' In addition, GIS support includes complete networking
support where needed for LaRC customers and partners. Requirements in this area includes, but is not limited to:

- Support for buildings spatial data
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—  Global Positioning System (GPS) support

—  Support for Master Plan

—  GIS product generation

—  Software development and maintenance

-~ Network design, installation, and maintenance

g World Wide Web(WWW) Support

WWW support is focused on application development activities at NASA Langley
research center (LaRC). The term “www application” refers to software products that inciude a world wide web
browser as their user interface. Typical www applications are comprised of static or dynamically generated code in
hypertext markup language (html), often include executable components and sometimes include connectivity to
databases. Requirements in this area include, but is not limited to:

— Definition and design
—~  Application development
— Code and data reuse repository development

h. Training

Training support includes the instruction of users and potential users of computers at
LaRC in statement of work related areas such’as database administration or grid generation. Requirements include
but are not limited to:
--Develop training courses and associated documentation such as outlines, tutorial handouts,
workbooks, viewgraphs, and video tape.
--Assist in preparation and updating of teaching materials and methods.
--Conduct and administer these courses, seminars, and demonstrations on a prescribed schedule.

D. GENERAL REQUIREMENTS

The Contractor shall comply with IEEE/EIA Standard 12207 - Standard for Information Technology -
Software Life Cycle Processes and I[EEE/EIA Standard 1058 - Standard for Software Project Management Plans
when performing work to develop, maintain, operate or test software.

In the planning and execution of the work as specified in the TAs, the Contractor shall undertake any or all
of the following functions:

1. Requirements Analysis and Planning

Analyze requirements to determine the feasibility of providing the desired software, target
computer system, computer programs, results, documentation or other deliverables, and develop a Software Project
Management Plan (SPMP) for accomplishing the work. The plan shall include the scope of the work; a technical
discussion of the requirements and the proposed methods for satisfying them; designation of computer development
and target systems; deliverable items; test plan; configuration management plan; risk analysis; and estimates of
manpower and schedule. The plan shall be submitted to LaRC for approval prior to implementation.

2. Software Design and Development

Design, develop, and test software to meet specified technical and quality requirements.

3. Configuration Management

Develop Software Configuration Management Plans (SCMP) for software projects and perform
configuration management and change control in accordance with the SCMP.
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4, Risk Management
Develop and update Risk Management Plans for software projects and manage risks in accordance
with the plan.
5. Software Modification, Maintenance, and Conversion

Modify, maintain and/or convert existing software in order to extend its function; improve its
utility, accuracy, or reliability; decrease required resources; or make it compatible with upgraded operating systems
or other computer systems, Maintain associated documentation.

6. Operations

Assemble and format input data and execute computer programs for system operations, testing,
and obtaining research results.

7. Quality Assurance and Software Testing

Perform software quality assurance, prepare test plans, perform software acceptance testing, and
document test results for third party software.

8. Documentation !

Develop documentation such as SPMPs, SCMPs, user manuals, reference manuals, design
documents, and test plans using either online or hard copy format.

9. Problem Analysis

Perform independent analysis of mathematical, logical, system approaches and perform
comparison studies of competing techniques to solve problems.

10. Systems Administration

Provide systems administration services for PCs, workstations and distributed computer systems
in support of work requirements as specified in the TAs.

11. Process Improvement

Collect and analyze process and product metrics. Identify, evaluate, and implement promising new
technologies to improve productivity and quality.
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CSC/FEDERAL SECTOR Page 18
CIVIL GROUP

NASA Langley's Computational Analysis & Programming Services (CAPS)
R320000378

1 June 2000 - 31 May 2001 (Base)
1 June 2001 - 31 May 2005 (Options 1-4) -

EXHIBIT B - LABOR RATE CALCULATION

FULLY LOADED DIRECT LABOR COST PER HOUR YEAR 1
Labor Categories Fully Loaded Direct Labor Cost per Hour
Contractor Site

Master IT Analyst

Sr. IT Analyst

Journeyman IT Analyst

Apprentice [T Analyst

Jr T Analyst

Entry Level IT Trainee

Sr. Subject MatterJE‘xpert

Subject Matter Expert

[Sr. Technician B
Journeyman Technician

Technician

Jr. Technician

Procurement Mgmt Expert

Project Control Officer

Emerging Tech Expert

Clerical

Technical Writer

Government Site
Master IT Analyst

Sr. IT Analyst
Joumeyman IT Analyst
Apprentice IT Analyst

Jr. IT Analyst

Entry Level IT Trainee
Sr. Subject Matte?ﬁxipert
Subject Matter Expert

Sr. Technician
Joumeyman Technician
Technician

Jr. Technician
Procurement Mgmt Expert

Project Control Officer
Emerging Tech Expert

Clerical

Technical Writer

Data on this page is subject to the restrictions on the title page of the proposal
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CSC/FEDERAL SECTOR
CIVIL GROUP

SA Langley's Computational Analysis & Programming Services (CAPS)
.0000378

1 June 2000 - 31 May 2001 (Base)

1 June 2001 - 31 May 2005 (Options 1-4)

EXHIBIT B - LABOR RATE CALCULATION

FULLY LOADED DIRECT LABOR COST PER HOUR YEARS 2-5

Page 19

Labor Categories Year 2 Year 3

Year 4

Year 5

Contractor Site
Master IT Analyst
Sr. IT Analyst
Joumeyman IT Analyst
Apprentice lﬁnalyst
Jr. IT Analyst
Entry Level IT Trainee
Sr. Subject Matter Expert
Subject Matter Expert '
Sr. Technician
Joumeyman Technician
Technician
Jr. Technician
Procurement Mgmt Expert
Braiect Contro! Officer
rging Tech Expert
Crerical
Technical Writer

Government Site
Master IT Analyst

Sr. IT Analyst
Journeyman IT Analyst
Apprentice IT Analyst
Jr.IT Analyst

Entry Level IT Trainee
Sr. Subject MatterExpert
Subject Matter Expert

Sr. Technician
Joumeyman Technician
Technician

Jr. Technician
Procurement Mgmt Expert
Project Control Officer
Emerging Tech Expert
Clerical

Technical Writer

Data on this page is subject to the restrictions on the title page of the proposal
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CSC/FEDERAL SECTOR
CIVIL GROUP

NASA Langley's Computational Analysis & Programming Services (CAPS)
R320000378

1 June 2000 - 31 May 2001 (Base)

1 June 2001 - 31 May 2005 (Options 1-4)

Indirect Handling Rates

Amount Rate * Total Cost
Year1
Travel / Training B

Tools / ODC's
Subtotal

Year 2
Travel / Training
Tools / ODC's
Subtotal

Year 3
Travel / Training

Tools / ODC's
Subtotal

Year 4
Trave! / Training
Tools / ODC's
Subtotal

Yeard
Travel / Training

Tools / ODC's
Subtotal

TOTAL ODC COST

* Note: Rate are exclusive of Fee

Data on this page is subject to the restrictions on the title page of the proposal
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EXHIBIT C - CONTRACT DOCUMENTATION REQUIREMENTS
1. DOCUMENTATION PREPARATION/SUBMISSION INSTRUCTIONS
A. Financial Management Reports--The Contractor shall comply with the clause of the TO entitled
"NASA Contractor Financial Management Reporting” by monthly submission of NASA Form 533M. The form
shall be prepared and submitted in accordance with the instructions set forth on the reverse side of the form and
NASA Policy and Guidelines (NPG) 9501.2C, “NASA Contractor Financial Management Reporting,” as further
definitized below.
1. Due not later than the 10th operating day following the close of the Contractor's
accounting period being reported
2. Columns 8.a. and b. shall be completed using current estimates (forecasts) for the
succeeding two months.
3. As a minimum, the following categories specified below shall be reported:
Direct Labor Hours
Direct Labor Dollars
Other Direct Costs:
Travel
Training
Tools
Subcontracts
Other ODC’s
Total Other Direct Costs
- Estimated Cost
Fixed Fee
Cost-Plus-Fixed Fee
4. Each 533M shall include a narrative explanation for variances exceeding 10 percent
between planned hours and dollars and actual hours and dollars for each reporting category.
5. Full Cost Accounting Report—LaRC will be using a full cost accounting approach in all

program areas throughout the Center. An essential element of this approach will be accurate reporting of contract
costs (including actuals and forecast) for the Government fiscal year. Therefore, it is required that the contractor
provide full cost information for each task assignment order.

B. Safety and Health Plan--Within 30 calendar days after the effective date of the contract, the
Contractor shall submit a detailed safety and health plan showing how the Contractor intends to protect the life,
health, and well being of NASA and Contractor employees as well as property and equipment. This plan, as
approved by the Contracting Officer, should contain, as a minimum, the following:

1. Points of Contact and Responsibility--Organizational flow chart and description of
responsibilities of each employee in your organization for safety.

2. Employee Safety Training, Certification and Programs--Detailed information on type of
training required, parties responsible for certification, and outline of applicable regulations. Detail company
programs which emphasize personal safety and motivate employees to be safety conscious.

3. LaRC Safety Policies/Procedures--Recognition of applicable LaRC safety policies and
procedures such as LAPG 1710.10,
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4, Accident Investigation and Reporting--Procedures for investigating and reporting
accidents/incidents including immediate notification to the NASA LaRC Safety Manager of all injuries and damage
to equipment or facilities.

5. Hazardous Operations--
(a) Description of hazardous operations involved in contract performance.
®) Plans for apprising employees of all hazards to which they may be exposed.

©) Proper conditions and precautions for safe use and exposure to hazardous
operations. Include recognition of LAPG 1710.12, Potentially Hazardous Materials.

6. People with Disabilities--In accordance with the Americans with Disabilities Act, the
plans should specify that prior to assigning a person with disabilities to this contract, the Contractor shall contact the
Disability Program Manager at (757) 864-7718. —

7. Other Safety Considerations--Any other safety considerations unique to your operation.

C. Quarterly Accident/Injury Report--The Contractor shall submit a Quarterly Accident/Injury Report
within 10 operating days after the end of each’quarter.

D. Property in the Custody of Contractors (NASA FORM 1018)--The Contractor shall submit the
NASA Form 1018 no later than October 31 of each year in accordance with the clause entitled "Financial Reporting
of NASA Property in the Custody of Contractors."

E. Evidence of Insurance--The Contractor shall submit evidence of the insurance coverage, required
by H-13 of the contract entitled “Required Insurance,” (i.e., a Certificate of Insurance or other confirmation), to both
the GSA and NASA Contracting Officers prior to performing under this task order. In the event the Government
exercises its options to extend the term of the task order, the Contractor shall also present such evidence to the
Contracting Officer prior to commencement of performance under the extension.

F. Monthly Technical Letter Progress Report--The Contractor shall submit monthly technical letter
reports which shall include a report for each task assignment describing progress of the task to date, noting all
technical areas in which effort is being directed and indicating the status of work within these areas. Tasks may be
summarized in one letter report unless otherwise stipulated in individual task assignments. Reports shall be in
narrative form, brief and informal in content. These reports shall include:

L. A narrative statement of work accomplished during the report period

2. A statement of current and potential problem areas and proposed corrective action

3. A discussion of work to be performed during the next report period

4, The direct labor-hours and total cost expended during the report period as well as the

cumulative direct labor-hours and total cost expended to date for each task assignment and the projected direct
labor-hours and total cost to be expended to completion of the task.

The monthly progress report shall be submitted within 10 days after the end of each calendar monthly report period.
A monthly progress report shall not be required for the period in which the final report is due.

G. New Technology Report--The Contractor shall submit all disclosures of reportable items and
subject inventions, interim reports, subcontract identification and other information as required by the clause at
1852.227-70. Further, upon completion of the work under the task order (or subcontract, if any) a final report shall
be submitted.
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H. Subcontracting Reports

The Contractor shall submit Standard Form 294, Subcontracting Report for Individual Contracts,
in accordance with the instructions on the reverse of the forms.

I. Federal Contractor Veterans Employment Report--In compliance with Clause 52.222-37,
Employment Reports on Disabled Veterans and Veterans of the Vietnam Era, the Contractor shall submit the
Federal Contractor Veterans Employment Report (VETS-100) as required by this clause.

L. Documentation for Transferring Property to the Government--In accordance with the Installation-
Accountable Government Property clause of this Task Order, accountability for that property which is acquired for
the Government under this Task Order shall be passed to the Government using the following procedure:

The transfer of accountability shall be initiated by the Contractor submitting a Requisition and
Invoice/Shipping Document, DD Form 1149, accompanied by a copy of the Contractor's applicable purchasing and
receipt document for the property. The Contractor shall insert both the Contractor's Subcontract/ Purchase Order —
number and the Government Task Order/Contract number on the DD Form 1149 under the "Federal Stock Number,
Description, and Coding of Material and/or Services" block. For purchases of supplies and materials, this document
shall be submitted within 30 days after the end of each calendar-year quarter (that is, not later than January 30, April
30, July 30, and October 30). For equipment purchases, this document shall be submitted within five workdays after
acceptance of each item of equipment by the Contractor. Receipt by the Contractor of a copy of the DD Form 1149
signed by the Government relieves the Contractor of accountability for the property specified on that form.

K. Security Implementation Plan—In accordance with Paragraph 23, Security Requirements for
Unclassified Information Technology Resources, within 30 days of task order award, the Contractor shall submit for
approval a Security Implementation plan.

Note: Paragraph L. ONLY applies to those offerors that are not ISO compliant at task order award:

L. Quality System Documents (ISO 9001)--The Contractor shall submit the following ISO-compliant
documents in accordance with Paragraph 24 no later than nine months from the effective date of the task order:

Quality System Manual

Quality System Procedures - these procedures shall address: (1) contract and subcontract
management, (2) customer requirement review and execution, (3) task management, including work order
generation and processing, (4) document control, (5) handling of customer supplied product, (6) corrective and
preventive action, (7) training of employees, and (8) design control for software development.

IL DOCUMENT DISTRIBUTION REQUIREMENTS

A. Unless otherwise specified elsewhere in this contract, reports and other documentation shall be
submitted F.O.B. destination as specified below, addressed as follows:

National Aeronautics and Space Administration
Langley Research Center

Attn: Lisa M. Harvey, Mail Stop 126
Contract NAS1-00075

Hampton, VA 23681-2199
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B. The following letter codes designate the recipients of reports and other documentation which are

required to be delivered prepaid to Langley Research Center by the Contractor:
A--LaRC Contracting Officer, Mail Stop 126

B--LaRC Contracting Officer Representative, Mail Stop 125

C--LaRC Alternate Contracting Officer Representative, Mail Stop 125

D--New Technology Representative, Mail Stop 212
E--Cost Accounting , Mail Stop 135

F--Safety Manager, Mail Stop 429

G--Industry Relations Office, Mail Stop 144
H--Programs and Resources Division, Mail Stop 104
I--Patent Counsel, Mail Stdp 212

J--Industrial Property Office , Mail Stop 377

K--Small Business Specialist, Mail Stop 144

L--Technical Monitor, Mail Stop as indicated in Task Assignment Order

M--GSA Contracting Officer, Code 3TS

C. The following are the distribution requirements for reports and other documentation required with
the numeral following the letter code specifying the number of copies to be provided:

Financial Management Report (NASA Forms 533M)
(Including Full Cost Accounting Report)

Safety and Health Plan

Monthly Technical Letter Progress Report
Quarterly Accident/Injury Report

New Technology Report
Patent Rights Report

Report of Government-Owned/Contractor Held Property (NASA Form 1018)
Subcontracting Report for Individual Contracts (Standard Form 294)
Requisition and Invoice/Shipping Document (DD Form 1149)

Quality Documentation
Full Cost Accounting Report

DOCUMENT

LETTER CODE AND
DISTRIBUTION
A-1, B-2, C-1, E-2, H-1, M-1

A-1, B-1, F-1
A-1, B-3, M-1
A-1, B-1,F-1
A-1,B-2,D-1
A-1,B-2,D-1, I-1
A-1,B-1, J-4
A-1,K-1, M-1

J-1

A-2,B-1

A-1, B-2, C-1,L-1

D.  When the Contract Administrator (A) is not designated above to receive a copy of a report or
document, the Contractor shall furnish a copy of the report/document transmittal letter to the Contract
Administrator. The Contractor shall also furnish a copy of the transmittal letter and a copy of each Financial
Management Report to the delegated Administrative Contracting Officer of the cognizant DoD (or other agency)

contract administrative services component.
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DEPARTMENT OF DEF

CONTRACT SECURITY CLASSIFICATION

SPECIFICATION

(The requirements of the DoD Industrial Securlty Manual apply to all security aspects of this effort.)

1. CLEARANCE AND SAFEGUARDING -

A. Facility Clearance Required

SECRET

ENSE

B. Level Of Safeguarding Required

NONE

2. THIS SPECIFICATION IS FOR: (X and complete as applicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)
A. PRIME CONTRACT NUMBER A. ORIGINAL (Complete Date in All Casas) Date (YYMMDO)
-NAS1-00075 X 00/04/25
B. SUBCONTRACT NUMBER 8. REVISED (Supersedes all previous specs) Revision No. | Date (YYMMODD)
C. SOLICITATION OR OTHER NUMBER Due Date (YYMMDD) C. FINAL (Complete ftern 5 In All Cases) Date (YYMMOD)

4. 1S THIS A FOLLOW-ON CONTRACT? l X I YES

Classified material received or generated under

| I NO. If Yes, complete the following. NAS1-20431

(Preceding Contract Number} is transferred to this follow-on contract.

5. 1S THIS A FINAL DD FORM 2547

| I YES

In response to the contractor's request dated

l X INO. If Yes, complete the following:

retention of the classified material is authorized for the period

6.CONTRACTOR (Include Commercial and Government Entity (CAGE) Code

A. Name, Address, And Zip Code B. Cage Code C. Cognizant Security Office (Name, Address, And Zip Code)
COMPUTER SCIENCES CORPORTATION 01UGS DEFENSE SECURITY SERVICES
FEDERAL SECTOR-CIVIL GROUP 2850 EISENHOWER AVE
15245 SHADY GROVE RD ' ALEXANDRIA, VA 22331-12111
ROCKVILLE, MD 20850

7.SUBCONTRACTOR

A. Name, Address, And Zip Code B. Cage Code C. Cognizant Security Office (Name, Address, And Zip Code)
N/A N/A N/A

8. ACTUAL PERFORMANCE

A. Location B. Cage Code C. Cognizant Security Office (Name, Address, And Zip Code)
N/A N/A N/A

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

COMPUTATIONAL ANALYSIS AND PROGRAMMING SERVICES, AWARDED UTILIZING GSA MILLENNIA

CONTRACT
10. CONTRACTOR WILL REQUIRE ACCESS TO: YES NO ] 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES NO
A.  Communications Security (Comsec) Information A Have Access To Classified Information Only At Another Contractor’s Facility Or A X
Government Activity
B. Restricted Data B. Receive Classified Documents Only X
C. Critical Nuctear Weapon Design Information C. Receive And Generate Classified Material X
0. Fommerly Restricted Data D. Fabricate, Modify, Or Store Classified Hardware X
E. intelligence Information E. Perform Services Only X
(1) Sensitive Compartmented information (SCI) X F. Have Access To U.S. Classified Information Outside The U.S., Puerto Rico, U.S. X
P i And Trust Teritories
(2) Non-SCI X G. Be Authorized To Use The Services Of Defense Technical Information Center (DTIC) X
Or Other Secondary Distribution Center
F.  Special Access Information X H. Require A Comsec Account X
G. Nato Information X L. Have Tempest Requirements X
H. Foreign Govemment Information X J.  Have Operations Security (OPEC) Requirements X
. Limited Dissemination information X K Be Authorized To Use The Defense Courier Service X
J.  For Official Use Only Information X L. Other (Specify)
K. Other (Specify)
N/A

DD Form 254, DeC 90 (EG)

Previous editions are obsolete
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12. PUBLIC RELEASE. Any information (class{fied or unclaxsified) pertaining to this contract shall not be released for public dissemination except as provided by the
Industrial Sccurity Manual unicss it has been approved for public release by sppropriste U.S. Government mzthority. Proposed public releases shall be submitted for approval prior to release
_ | Direct |_X | Through (Specify)
“NASA LANGLEY RESEARCH CENTER, M/S 126, HAMPTON, VA 23681-2199”
ATTN: Lisa Harvey “757-864-2444”

to the Office of Public Affaire, National Acronatics and Space Administration, Washington, DC 20546, for review.

13. SECURITY GUIDANCE. The sccurity classification guid ded for this classified effort is identified below. If any difficulty is encountered in applying this
guidance or if any other contributing factor indicates a need for changes in this gt the contractor is authorized mdcnootngedlopro\ndemeommmdeddsmge:;!odmlengedre
guidance or the classification assigned to any information or material fumished or genenlcd under this contract; and to submit any questions for interp ion of this g to the
official identified below. Pending final decision, the inf tion involved shall be handled and protected at the highest level of classificati igned or ded (Fill in as

appropriate for the classified effort. Attach, or forward under separate correspondence. any documents/guides/extracts referenced herein. Add additional pages as needed to provide
complete guidance.)

MOST OF THE WORK ON THIS CONTRACT WILL BE PERFORMED AT GOVERNMENT FACILITIES
WHERE CLASSIFICATOIN GUIDANCE WILL BE PROVIDED AS NECESSARY.

LE

14, ADDITIONAL SECURITY REQUIREMENTS Requirements, in addition to ISM requi ts, arc established for this Yes X No

contract. (If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the
additional requirements. Provide a copy of the requirements to the cognizant security office. Use Item 13 {f additional space is needed )

15. INSPECTIONS. Eiements of this contract are outside the inspecti ibility of the cognizant sceurity office. (If Yes, explain and Yes | X | No

identify specific areas or elements carved out and the activity responsible for inspecti Use Item 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. sccuity requirements stated herein are complete and adoquate for safeguarding the classified information to be *

relcased or generated under this classified effort. All questions shall be referred to the official named below.

© TYPED NAME OF CERTIFYING OFFICIAL b. TITLE ¢. TELEPHONE (Inchde Area Code)
Michael Rammel Security Specialist 757-864-3419
4 ADDRESS (Include Zip Code) 17. REQUIRED DISTRIBUTION
NASA LANGLEY RESEARCH CENTER X | A Contacter
M/S 450, ATTN: MICHAEL RAMMEL B. Subcontractor
HAMPTON, VA 23681-2199 X C. Cognizant Security Office For Prime And Subcontractor
e. SIGNATURE D. U.S. Activity Responsible For Overseas Security Administration
Original on file at LaRC X | B Administrative Contracting Officer
F. Others As Necessary

DD Form 254 reverse, Dec 90



ENCLOSURE E

PROCEDURES FOR THE PREPARATION AND APPROVAL OF CONTRACTOR REPORTS FOR
LANGLEY RESEARCH CENTER

GUIDELINES: The following documents or subsequent editions in effect on date of contract shall serve as the basis for
preparation of Contractor Reports:

NPG 2200.2A NASA Procedures and Guidelines (http//www.sti.nasa.gov/neghome3.htm) DoD 5220.22-M, National
Industrial Security Program Operating Manual (NISPOM), January 1995

FORMAT AND ORGANIZATION: The format and organization of a Contractor Report should be consistent and follow
the practices recommended in the NASA Procedures and Guidelines. For questions concerning format, contact Langley
Research Information Management at (757) 864-2518. A Report Documentation Page (RDP) (Standard Form 298) shall be
included as the last page in the report. The RDP is available electronically at (htip/www.sti.nasa.gov/neghome3.htm). A
sample of this form is attached.

TRADEMARKS: U.S. Government policy prohibits endorsing or criticizing commercial products in its publications. Use
of trademarks is discouraged. If a trademark must be used, its owner must be credited and the trademark must be used as an
adjective modifying the generic name.

REFERENCES: Material that is not obtainable of available must not be listed in the references. Documents of NASA
contracts published as in-house documents must be referenced as NASA CR’s, not as NASA Contract Numbers.

SECURITY: Security markings, when necessary, shall be consistent with DD Form 254, the directive issued by the Security
Classification Officer, and shall conform to requirements established in the DoD NISPOM. For questions concerning
security classification, contact LaRC Security Classification Officer at (757) 864-3420.

APPROVAL COPIES.

1. Upon completion of a report, the Contractor shall submit five (5) approval copies to the Contracting Officer’s
Technical Representative (COTR) for review and approval by NASA. These copies may be reproduced on both sides of sheet
where feasible and assembled by an economical means by the Contractor. Notify the Langley Contracting Officer when
the approval copies are submitted.

2. The Contractor will be notified of acceptance of the approval copy of the report by the COTR within thirty (30)
days. Approval will be contingent upon changes required by NASA.

FINAL (REVISED) COPIES:

1. Upon receipt of acceptance from the Langley COTR, the Contractor shall prepare an original manuscript
incorporating the changes required by NASA.

2. The Contractor shall submit the original manuscript and up to five (5) duplicate copies to the Langley COTR within thirty
(30) days after receipt of acceptance. Electronic PostScript files for the cover and report (including figures and tables), and
Report Documentation Page source file shall also be submitted to the Langley COTR, if available. Notify the Langley
Contracting Officer when the final revised report is submitted.

Contact the Langley COTR for information on transmitting the electronic files by file transfer protocol (FTP). The
electronic files may be saved on a 3.5-inch, high density, double-sided disk(s) and submitted with the final manuscript. The
disk(s) and files should be labeled to properly identify the report.

ORIGINAL MANUSCRIPT: The original manuscript of a Contractor Report shall consist of a single-sided, unbound, laser
printed copy of the text with all tables, figures, artwork, graphs, photos and captions included on the pages. Photographs
shall be either scanned electronic images or unscreend glossy prints that have been cut and mounted on the pages. The
manuscript shall be single spaced with consecutive page numbers on all pages, excluding the cover. The manuscript shall be
printed on 8-1/2 by 11 paper with a maximum page image are of 7-1/8 by 9-3/16 inches

NASA-Langley (Rev. JUN 1998) PROC.P-72
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Form Approved
REPORT DOCUMENTATION PAGE OMB No. 0704-0188
Public reporting burden for this collection of infc B Ihourpa P including the time for reviewing & X hing g dats gathering and maintaining the data needed,
nnd?ompkmgmdmwmd\e “.' or'." \g this burden estimate or any other aspect of this collection of infi inchadin

Project (0704-0188), Washington, DC 20503,

for reducing this burden, to Washington

\g suggestions
and Reports, ms Jeﬂ'awn Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction

1. AGENCY USE ONLY (Leawe blank)

2. REPORT DATE

May 1991

3. REPORT TYPE AND DATES COVERED
Contractor Report

4. TITLE AND SUBTITLE

Sciehce Needs for Real-Time Adaptable Data Products
From the Earth Observing System

6. AUTHOR(S)

Paul D. Try, Paul F. Twitchell and Christopher R. Redder

5. FUNDING NUMBERS

CC NAS1-18676

TA 6

-

101 Research Drive
Hampton, VA 23666-1340

. PERFORMING ORGANIZATION NAME(S) AND ADDRESS(ES)

Science and Technology Corporation

8. PERFORMING ORGANIZATION REPORT NUMBER

STC-42518

©

Langley Research Center
Hampton. VA 23681-2199

SPONSORING/MONITORING AGENCY NAME(S) AND ADDRESS(ES)
National Aeronautics and Space Adxmmstratxon

10. SPONSORING/MONITORING AGENCY REPORT NUMBER

NASA/CR

. SUPPLEMENTARY NOTES

Langley Technical Monitor: David E. Bowker

Final Report

12a. DISTRIBUTION/AVAILABILITY STATEMENT (If contract specifies restricted distribution, state restriction instead of Unclassified-Unlimited )
Unclassified-Unlimited (If contract specifies resricted dist., state restriction instead of Unc.-Unl.) Subject

Category 00 (See htt;:larcpubs.larc.nasa.gov/newhtml/subject. html)
Distribution: Standard or Nonstandard (Tech. Monitor determines dist.)

Avai

12b. DISTRIBUTION CODE

13. ABSTRACT (Maximum 200 words)

Advancing the understanding of the Earth system requires improved knowledge of the time-variant governing processes, and the
knowledge of these processes often comes only from real-time observations of the changing variables as seen from space. The
unpredictability of what is to be measured and at what rate requires flexibility in the observational capability. The Earth Observing
System (EOS) will be a major source of observational data during the next 10- to 25-year timeframe. Consequently, to ensure the
needed advances in the understanding of the Earth system, real-time onboard processing is concluded to be a critical need for EOS.

(Provide an unclassified abstract not to exceed 200 words)

14. SUBJECT TERMS

Real-time data needs; Onboard data processing; Real-time Processing EOS; EOS

communication needs.

15. NUMBER OF PAGES
76

16. PRICE CODE

17. SECURITY CLASSIFICATION OF REPORT
Unclassified

18. SECURITY CLASSIFICATION OF THIS PAGE

Unclassified

Unclassified

19. SECURITY CLASSIFICATION OF ABSTRACT

20. LIMITATION OF ABSTRACT

NSN 7540-01-280-5500

Computer Genensted STANDARD FORM 298 (Rev 2-89)

LaRC Overprint |
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INSTRUCTIONS FOR COMPLETING SF 298

The Report Documentation (RDP) is used in announcing and cataloging reports. It is important that this information be consistent with the rest of |
the report, particularly the cover and title page. Instructions for filling each block of the form follow. It is important to stay within the lines to meet

optical scanning requirements.

Block 1. Agency Use Only (Teave blank).

Block 2. Report Date. Full publication date including day,
\ month, and year, if available (e.g., 1 Jan 88). Must cite at least
the year.

Block 3. Type of Report and Dates Covered. State whether
report is interim, final, etc. If applicable, enter inclusive report
dates (e.g., 10 Jul 87 - 30 Jun 88).

Block 4. Title and Subtitle. A title is taken from the part of the
report that provides the most meaningful and complete
information. When a report is prepared in more than one
voluine, repeat the primary title, add volume number, and include
subtitle for the specific volume. On classified documents enter
the title classification in parentheses.

Block 5. Funding Numbers. To include contract and grant
numbers; may include program element number(s), project
number(s), task number(s), and work unit number(s). Use the
following labels: :

C - ContractPR - Project
G - Grant TA - Task
PE - ProgramWU - Work Unit

Element Accession No.

Block 6. Author(s). Name(s) of person(s) responsible for
writing the report, performing the research, or credited with the
content of the report. If editor or compiler, this should follow the
name(s).

Block 7. Performing Organization Name(s) and Address(es).
Self-explanatory.

Block 8. Performing Organization Report Number. Enter the
unique alphanumeric report number(s) assigned by the
organization performing the report.

Block 9. Sponsoring/Monitoring Agency Name(s) and
Address(es). Self-explanatory.

Block 10. Sponsoring/Monitoring Agency Report Number. (If
known)

Block 11. Supplementary Notes. Enter information not included
elsewhere such as: Prepared in cooperation with . . . ; Trans. of .
. To be published in . . . . When a report is revised, include a
statement whether the new report supersedes or supplements the

older report.

Block 12a. Distribution/Availability Statement. Denotes public
availability or limitations. Cite any availability to the public.
Enter additional limitations or special markings in all capitals
(e.g., NOFORN, REL, ITAR).

DOD - See DoDD 5230, “Distribution
Statements on Technical

Documents”

DOE- See authorities.

NASA - See Handbook NHB 2200.2.

NTIS - Leave blank.

Block 12b. Distribution Code.

DOD - Leave blank.
DOE- Enter DOE distribution categories
From the Standard Distribution for
Unclassified Scientific and
Technical
Reports.
NASA - Leave blank.
NTIS ~ Leave blank.

Block 13. Abstract. Include a brief (Maximum 200 words)
factual summary of the most significant information contained in
the report.

Block 14. Subject Terms. Keywords or phrases identifying
major subjects in the report.

Block 15. Number of Pages. Enter the total number of pages.
Block 16. Price Code. Enter appropriate price code (NTIS only).

Blocks 17. - 19. Security Classifications. Self-explanatory.
Enter U.S. Security Classification in accordance with U.S.
Security Regulations (i.e., UNCLASSIFIED). If form contains
classified information, stamp classification on the top and bottom
of the page.

Block 20. Limitation of Abstract. This block must be completed
to assign a limitation to the abstract. Enter either UL (unlimited)
or SAR (same as report). An entry in this block is necessary if
the abstract is to be limited. If blank, the abstract is assumed to
be unlimited.

Standard Form 298 Back (Rev 2-89)
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EXHIBIT F -- SUBCONTRACTING PLAN

Attached as follows
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4. EQUITABLE OPPORTUNITY

In accordance with FAR 19.704(a)(3) and to ensure that SB/SDB/WOSB/HUBZ concerns

have an equitable opportunity to compete for subcontracts, the following activities will be
conducted:

A.  Outreach efforts to obtain sources

e Contacting minority and small business trade associations
e Contacting business development organizations

e Requesting sources from the Small Business Administration's Internet based
Procurement database (PRO-net)

e Attending SB/SDB/WOSB/HUBZ procurement conferences and trade fairs.
B. ~Internal efforts to guide and encourage purchasing personnel

e Presenting workshops, seminars, and training programs

¢ Establishing, maintaining, and using SB/SDB/WOSB/HUBZ source lists,
guides and other data for soliciting subcontracts

e Monitoring activities to evaluate compliance with the subcontracting plan

C. Additional efforts

o Establishing and maintaining a Small Business Program Advisory Council

e Supporting community organizations that work to increase opportunities for
small, minority and women-owned businesses

e Advising SB/WOSB/SDB/HUBZ about how to conduct business with CSC
and refer them to appropriate staff

e Providing CSC and community resource information to
SB/SDB/WOSB/HUBZ concerns

e Developing formal and informal mentoring relationships with
SB/SDB/WOSB/HUBZ concerns

S. CLAUSE INCLUSION AND FLOW DOWN

Ensure that all procurements that offer further subcontracting opportunities include FAR
Clause 52.219-8 whenever awarded under a U.S. Government prime contract or subcontract
containing FAR Clause 52.219-9.

Ensure that all procurements awarded to other than small businesses include the following

clause whenever awarded under a U.S. Government prime contract or subcontract containing
FAR Clause 52.219-9:

“As prescribed in FAR Subpart 19.301(d), the Federal U.S. Government may impose 2
penalty against any firm misrepresenting their business size as a SB/SDB/W OSB/HUBZ
status for the purpose of obtaining a procurement that is to be included as part or all of a goal
contained in a CSC subcontracting plan.”

10047416 USE OR DISCLOSURE OF THE INFORMATION CONTAINED ON THIS PAGE 8
ISSUBJECTTOTHE RESTRICTIONS ON THE BACK OF THE TITLE PAGE
OF THIS PROPOSAL.
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Sl Computational Analysis and Programming Services

CSC will ensure that prior to the award of any procurement in excess of $500,000 ($1 million
for construction) awarded to other than a small business under a U.S. Government prime
contract or subcontract containing FAR Clause 52.219-9, the seller adopts and submits a
subcontracting plan to the B/SCA similar to the plan agreed to by CSC and agrees to submit
Standard Forms (SF) 294 and 295.

6. REPORTING AND COOPERATION

CSC will (1) cooperate in any studies or surveys as may be required, (2) submit periodic
reports that show compliance with the subcontracting plan; (3) submit SF 294,
"Subcontractmg Reports for Individual Contracts,” and SF 295, "Summary Subcontract
Report," in accordance with the instructions on the forms; and (4) ensure that subcontractors
agree to submit SF 294 and SF 295.

7. RECORDKEEPING

CSC will maintain records to demonstrate the procedures adopted to comply with the
requirements and goals in the subcontracting plan. These records will include, but not be
limited to, the following:

A. SB/SDB/WOSB/HUBZ conécm source lists, guides, and other data identifying such
vendors.

B.  Organizations contacted for SB/SDB/WOSB/HUBZ sources.

C. On a contract-by-contract basis, records on all subcontract solicitations over $100,000
which indicate for each solicitation (1) whether small business concerns were solicited,
and if not, why not; (2) whether small disadvantaged business concerns were solicited,
and if not, why not; (3) whether women-owned small business concerns were solicited,
and if not, why not; (4) whether HUBZone small business concems were solicited, and
if not, why not; and (5) if applicable, the reasons for the failure of small business
concerns to receive the subcontract award.

D. Records to support other outreach efforts, e.g., contacts with minority and small
business trade associations, attendance at SB/SDB/WOSB/HUBZ procurement
conferences and trade fairs. '

E. Records to support internal activities to (1) guide and encourage purchasing personnel,
e.g., workshops, seminars, training programs, incentive awards; and (2) monitor
activities to evaluate compliance.

F.  On a contract-by-contract basis, records to support subcontract award data including the
name, address, and business size of each subcontractor.

8. TIMELY PAYMENTS TO SUBCONTRACTORS

CSC has established procedures to ensure the timely payment of amounts due pursuant to the
terms of the subcontracts with SB/SDB/WOSB/HUBZ small business concerns.

7416 USE OR DISCLOSURE OF THE INFORMATION CONTAINED ON THIS PAGE 9
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9. DESCRIPTION OF GOOD FAITH EFFORT

CSC intends to use all reasonable and good faith efforts (as described in this Plan) to award
the stated percentages of the final actual subcontract base amount with
SB/SDB/WOSB/HUBZ firms. The following steps shall be taken.

A. Issue and promulgate company-wide policy statements in support of the
SB/SDB/WOSB/HUBZ effort, develop written procedures and work instructions, and
assign specific responsibilities regarding requirements of the applicable Public Law.

B. Review specific procurement actions for possible acquisition from eligible
SB/SDB/WOSB/HUBZ firms.

C. Demonstrate continuing management interest and involvement in support of this effort
through such actions as regular reviews of progress and establishment of overall
corporate and divisional goals and objectives.

D. Train and motivate CSC personnel rcgardmg the need for the support of
SB/SDB/WOSB/HUBZ firms.

E. Assist SB/SDB/WOSB/HUBZ concerns by arranging solicitations, time for the
preparation of bids, quantities, specifications, and delivery schedules so as to facilitate
the participation by such concerns to enable these firms to fairly compete.

F. Counsel and discuss subcontracting opportunities with representatives of
SB/SDB/WOSB/HUBZ.

G. Execute Service Agreements, Teaming Agreements, and Basic Ordering Agreements
with qualified SB/SDB/WOSB/HUBZ firms, as required, in an attempt to assure
availability and usage of SB/SDB/WOSB/HUBZ subcontractor personnel to support
CSC’s work efforts when required.

H. Make available specifications, drawings, and other relevant data so that qualified,
known SB/SDB/WOSB/HUBZ firms have an equal opportunity in preparing bids.

I.  Establish and maintain a categorized list of potential subcontractors with separate
identification of SB/SDB/WOSB/HUBZ concems.
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